
BID TAB FOR: White Pond Phase 3 FILE NO. 2011-026-00  

BID DATE:  December 23, 2015 CODE:  4060-P11010

REF. ITEM    ENGINEER'S ESTIMATE *1. Perram Electric, Inc. **2.Thompson Electric, Inc. ***3. Miller Cable Company

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

ROADWAY

1 201 CLEARING AND GRUBBING 1 LUMP $2,000.00 $2,000.00 $100.00 $100.00 $648.00 $648.00 $300.00 $300.00

2 456 CONCRETE WALK, 6 INCHES THICK 285 SF $5.50 $1,567.50 $14.20 $4,047.00 $9.45 $2,693.25 $13.00 $3,705.00

3 456 CURB RAMPS 475 SF $14.00 $6,650.00 $21.25 $10,093.75 $10.50 $4,987.50 $18.00 $8,550.00

PAVEMENT

4 455 COMBINATION CURB AND GUTTER 165 FT $18.00 $2,970.00 $31.50 $5,197.50 $34.65 $5,717.25 $50.00 $8,250.00

TRAFFIC SIGNALS

5 625 2" SCHEDULE 40 PVC CONDUIT, NOT ENCASED 115 FT $7.00 $805.00 $6.25 $718.75 $9.12 $1,048.80 $7.10 $816.50

6 625 3" SCHEDULE 40 PVC CONDUIT, NOT ENCASED 130 FT $9.00 $1,170.00 $7.90 $1,027.00 $9.84 $1,279.20 $9.00 $1,170.00

7 625 3" SCHEDULE 40 PVC CONDUIT, ENCASED (TRAFFIC) 100 FT $15.00 $1,500.00 $16.85 $1,685.00 $50.70 $5,070.00 $14.00 $1,400.00

8 625 LUMINAIRE 1 EA $410.00 $410.00 $642.70 $642.70 $702.00 $702.00 $650.00 $650.00

9 625 TRENCHING AND BACKFILL, 42" DEEP (TRAFFIC) 310 FT $6.00 $1,860.00 $14.50 $4,495.00 $10.08 $3,124.80 $14.00 $4,340.00

10 625 TRENCH IN PAVED AREA, TYPE A 80 FT $35.00 $2,800.00 $31.00 $2,480.00 $46.65 $3,732.00 $29.00 $2,320.00

11 625 PULL BOX, 725.06, 24"X36" 1 EA $966.00 $966.00 $953.75 $953.75 $786.00 $786.00 $1,400.00 $1,400.00

12 625 GROUND ROD 11 EA $180.00 $1,980.00 $194.70 $2,141.70 $114.75 $1,262.25 $85.00 $935.00

13 625 PLASTIC CAUTION TAPE 345 FT $0.60 $207.00 $0.10 $34.50 $0.36 $124.20 $0.30 $103.50

14 630 SIGN HANGER ASSEMBLY, MAST ARM, AS PER PLAN 11 EA $280.00 $3,080.00 $442.45 $4,866.95 $726.00 $7,986.00 $475.00 $5,225.00

15 630 SIGN, FLAT SHEET 22 SF $18.00 $396.00 $18.40 $404.80 $27.50 $605.00 $31.00 $682.00

16 629 STREET NAME SIGN 8 EA $114.00 $912.00 $379.70 $3,037.60 $253.00 $2,024.00 $775.00 $6,200.00

17 632

VEHICULAR SIGNAL HEAD, (LED) YELLOW, 3-

SECTION, 12" LENS, 1-WAY, WITH BACKPLATE, AS 

PER PLAN 16 EA $803.00 $12,848.00 $622.15 $9,954.40 $818.75 $13,100.00 $900.00 $14,400.00

18 632

VEHICULAR SIGNAL HEAD, (LED) YELLOW, 5-

SECTION, 12" LENS, 1-WAY, WITH BACKPLATE, AS 

PER PLAN 4 EA $1,225.00 $4,900.00 $1,037.70 $4,150.80 $1,331.00 $5,324.00 $1,300.00 $5,200.00

19 632

PEDESTRIAN SIGNAL HEAD, (LED), TYPE D2, AS PER 

PLAN 6 EA $608.00 $3,648.00 $382.70 $2,296.20 $508.50 $3,051.00 $600.00 $3,600.00

20 632 PEDESTRIAN PUSH BUTTON, AS PER PLAN 4 EA $275.00 $1,100.00 $258.70 $1,034.80 $240.00 $960.00 $120.00 $480.00

21 632 SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG 970 FT $1.50 $1,455.00 $2.20 $2,134.00 $2.33 $2,260.10 $0.90 $873.00

22 632 SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG 1,000 FT $2.50 $2,500.00 $2.50 $2,500.00 $3.50 $3,500.00 $1.10 $1,100.00

23 632 SIGNAL CABLE, 7 CONDUCTOR NO. 14 AWG 1,530 FT $2.40 $3,672.00 $3.00 $4,590.00 $3.74 $5,722.20 $1.30 $1,989.00

24 632 SIGNAL SUPPORT FOUNDATION 1 EA $2,200.00 $2,200.00 $3,504.75 $3,504.75 $2,034.00 $2,034.00 $4,400.00 $4,400.00

25 632 POWER CABLE, 3 CONDUCTOR NO. 4 AWG 575 FT $5.50 $3,162.50 $5.30 $3,047.50 $5.28 $3,036.00 $4.60 $2,645.00

26 632 POWER SERVICE, AS PER PLAN 2 EA $1,622.00 $3,244.00 $1,473.40 $2,946.80 $1,992.00 $3,984.00 $1,500.00 $3,000.00

27 632

COMBINATION SIGNAL SUPPORT, TYPE TC-12.30 

DESIGN 9 POLE, WITH MAST ARMS 1 EA $11,000.00 $11,000.00 $15,227.80 $15,227.80 $20,146.00 $20,146.00 $18,650.00 $18,650.00

28 632 SIGNALIZATION, MISC.: FOUNDATION TEST HOLES 2 EA $403.00 $806.00 $200.00 $400.00 $222.00 $444.00 $140.00 $280.00

29 633

CONTROLLER UNIT, TYPE TS2/A2 WITH CABINET, 

TYPE TS1, AS PER PLAN 3 EA $11,200.00 $33,600.00 $9,534.77 $28,604.31 $13,770.00 $41,310.00 $14,980.00 $44,940.00
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BID TAB FOR: White Pond Phase 3 FILE NO. 2011-026-00  

BID DATE:  December 23, 2015 CODE:  4060-P11010

30 633 CABINET FOUNDATION, AS PER PLAN 3 EA $1,520.00 $4,560.00 $1,951.50 $5,854.50 $1,158.00 $3,474.00 $2,450.00 $7,350.00

31 633 CONTROLLER WORK PAD, AS PER PLAN 3 EA $414.00 $1,242.00 $150.00 $450.00 $594.00 $1,782.00 $100.00 $300.00

32 633

UNINTERRUPTIBLE POWER SUPPLY, (UPS), 1000 

WATT, LESS ENCLOSURE, AS PER PLAN 3 EA $3,700.00 $11,100.00 $4,318.10 $12,954.30 $3,969.00 $11,907.00 $3,650.00 $10,950.00

33 633 CONTROLLER ITEM MISC.: PREEMPTION 3 EA $11,000.00 $33,000.00 $5,832.70 $17,498.10 $5,491.80 $16,475.40 $4,750.00 $14,250.00

34 633

FIBER OPTIC ETHERNET TRANSCIEVER, AS PER 

PLAN 3 EA $1,200.00 $3,600.00 $1,500.00 $4,500.00 $611.70 $1,835.10 $1,750.00 $5,250.00

35 632 FIBER OPTIC CABLE, 18 FIBER 600 FT $3.60 $2,160.00 $4.00 $2,400.00 $8.76 $5,256.00 $3.10 $1,860.00

36 632 TERMINATION PANEL, 12 FIBER, AS PER PLAN 2 EA $340.00 $680.00 $409.70 $819.40 $723.35 $1,446.70 $600.00 $1,200.00

37 632 FIBER OPTIC CONNECTOR, AS PER PLAN 24 EA $110.00 $2,640.00 $48.75 $1,170.00 $91.92 $2,206.08 $75.00 $1,800.00

38 632

FIBER OPTIC CABLE, MISC.: FIBER OPTIC PATCH 

CORD (LC-LC DUPLEX, SINGLE-MODE, 6 FEET) 3 EA $140.00 $420.00 $60.00 $180.00 $51.45 $154.35 $50.00 $150.00

39 632 VIDEO DETECTION SYSTEM, AS PER PLAN 3 EA $18,540.00 $55,620.00 $15,470.20 $46,410.60 $15,336.00 $46,008.00 $19,150.00 $57,450.00

40 632 REMOVAL OF TRAFFIC SIGNAL INSTALLATION 1 EA $2,000.00 $2,000.00 $4,774.45 $4,774.45 $4,008.00 $4,008.00 $2,100.00 $2,100.00

MAINTENANCE OF TRAFFIC

41 614 MAINTAINING TRAFFIC 1 LUMP $20,000.00 $20,000.00 $8,000.00 $8,000.00 $12,300.00 $12,300.00 $4,650.00 $4,650.00

42 613

UNIFORMED LAW ENFORCEMENT OFFICER WITH 

PATROL CAR 60 HOUR $68.00 $4,080.00 $68.00 $4,080.00 $68.00 $4,080.00 $68.00 $4,080.00

MISCELLANEOUS

43 623 CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP $4,000.00 $4,000.00 $100.00 $100.00 $1,100.00 $1,100.00 $550.00 $550.00

44 624 MOBILIZATION 1 LUMP $10,100.00 $10,100.00 $10,000.00 $10,000.00 $3,084.00 $3,084.00 $4,326.00 $4,326.00

45 103.05 CONTRACT PERFORMANCE BOND 1 LUMP $5,000.00 $5,000.00 $6,700.00 $6,700.00 $1,800.00 $1,800.00 $1,651.00 $1,651.00

Unofficial Construction Cost $273,611.00 $248,208.71 $263,578.18 $265,521.00

ALTERNATE #1

ALT#1 633

CONTROLLER ITEM MISC.:  PREEMPTION (SONEM 

2000) 3 EACH $12,000.00 $36,000.00 $7,198.00 $21,594.00 $4,950.00 $14,850.00 $5,300.00 $15,900.00

ALTERNATE #2

ALT#2 632

VIDEO DETECTION SYSTEM, AS PER PLAN, 

AUTOSCOPE ENCORE 3 EA $18,540.00 $55,620.00 $21,326.00 $63,978.00 $18,750.00 $56,250.00 $19,650.00 $58,950.00

ALTERNATE #3

ALT#3 633

UNINTERRUPTIBLE POWER SERVICE (UPS), AS PER 

PLAN, CLARY SP1000SN 3 EA $4,000.00 $12,000.00 $7,763.00 $23,289.00 $6,403.00 $19,209.00 $6,450.00 $19,350.00
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BID TAB FOR: White Pond Phase 3 FILE NO. 2011-026-00  

BID DATE:  December 23, 2015 CODE:  4060-P11010

TOTAL CONSTRUCTION COSTS $273,611.00 $248,208.71 $263,578.18 $265,521.00

+/- ENGINEER'S ESTIMATE -9.3% -3.7% -3.0%

ALTERNATE #1

TOTAL CONSTRUCTION COSTS $36,000.00 $21,594.00 $14,850.00 $15,900.00

+/- ENGINEER'S ESTIMATE -40.0% -58.8% -55.8%

ALTERNATE #2

TOTAL CONSTRUCTION COSTS $55,620.00 $63,978.00 $56,250.00 $58,950.00

+/- ENGINEER'S ESTIMATE +15.0% +1.1% +6.0%

ALTERNATE #3

TOTAL CONSTRUCTION COSTS $12,000.00 $23,289.00 $19,209.00 $19,350.00

+/- ENGINEER'S ESTIMATE +94.1% +60.1% +61.3%

*Ref #30 correction not initialed or dated.

**Ref #37 Estimated Quantity and Unit is incorrect…Total Item Cost is incorrect. Contractor Equal Employment Opportunity Certification not signed.

   ODOT's Job LPA Template "has/has not" not circled.

***Ref #'s 21-23 corrections initialed but not dated. Ref #23 total is incorrect. Ref #44 correction initialed but not dated.

****Statement of Bidder's Qualifications-notary not signed. Bidder Employment Practices RPT(2) not signed(pg1). Contractor Equal Employment Opportunity Certification not signed. ODOT's 2013 LPA Template "has/has not" not circled.
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BID TAB FOR: White Pond Phase 3 FILE NO. 2011-026-00

BID DATE:  December 23, 2015 CODE:  4060-P11010

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

ROADWAY

1 201 CLEARING AND GRUBBING 1 LUMP $2,000.00 $2,000.00

2 456 CONCRETE WALK, 6 INCHES THICK 285 SF $5.50 $1,567.50

3 456 CURB RAMPS 475 SF $14.00 $6,650.00

PAVEMENT

4 455 COMBINATION CURB AND GUTTER 165 FT $18.00 $2,970.00

TRAFFIC SIGNALS

5 625 2" SCHEDULE 40 PVC CONDUIT, NOT ENCASED 115 FT $7.00 $805.00

6 625 3" SCHEDULE 40 PVC CONDUIT, NOT ENCASED 130 FT $9.00 $1,170.00

7 625 3" SCHEDULE 40 PVC CONDUIT, ENCASED (TRAFFIC) 100 FT $15.00 $1,500.00

8 625 LUMINAIRE 1 EA $410.00 $410.00

9 625 TRENCHING AND BACKFILL, 42" DEEP (TRAFFIC) 310 FT $6.00 $1,860.00

10 625 TRENCH IN PAVED AREA, TYPE A 80 FT $35.00 $2,800.00

11 625 PULL BOX, 725.06, 24"X36" 1 EA $966.00 $966.00

12 625 GROUND ROD 11 EA $180.00 $1,980.00

13 625 PLASTIC CAUTION TAPE 345 FT $0.60 $207.00

14 630 SIGN HANGER ASSEMBLY, MAST ARM, AS PER PLAN 11 EA $280.00 $3,080.00

15 630 SIGN, FLAT SHEET 22 SF $18.00 $396.00

16 629 STREET NAME SIGN 8 EA $114.00 $912.00

17 632

VEHICULAR SIGNAL HEAD, (LED) YELLOW, 3-

SECTION, 12" LENS, 1-WAY, WITH BACKPLATE, AS 

PER PLAN 16 EA $803.00 $12,848.00

18 632

VEHICULAR SIGNAL HEAD, (LED) YELLOW, 5-

SECTION, 12" LENS, 1-WAY, WITH BACKPLATE, AS 

PER PLAN 4 EA $1,225.00 $4,900.00

19 632

PEDESTRIAN SIGNAL HEAD, (LED), TYPE D2, AS PER 

PLAN 6 EA $608.00 $3,648.00

20 632 PEDESTRIAN PUSH BUTTON, AS PER PLAN 4 EA $275.00 $1,100.00

21 632 SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG 970 FT $1.50 $1,455.00

22 632 SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG 1,000 FT $2.50 $2,500.00

23 632 SIGNAL CABLE, 7 CONDUCTOR NO. 14 AWG 1,530 FT $2.40 $3,672.00

24 632 SIGNAL SUPPORT FOUNDATION 1 EA $2,200.00 $2,200.00

25 632 POWER CABLE, 3 CONDUCTOR NO. 4 AWG 575 FT $5.50 $3,162.50

26 632 POWER SERVICE, AS PER PLAN 2 EA $1,622.00 $3,244.00

27 632

COMBINATION SIGNAL SUPPORT, TYPE TC-12.30 

DESIGN 9 POLE, WITH MAST ARMS 1 EA $11,000.00 $11,000.00

28 632 SIGNALIZATION, MISC.: FOUNDATION TEST HOLES 2 EA $403.00 $806.00

29 633

CONTROLLER UNIT, TYPE TS2/A2 WITH CABINET, 

TYPE TS1, AS PER PLAN 3 EA $11,200.00 $33,600.00

****4. J. Ranck Electric, Inc.

PRICE AMOUNT

$100.00 $100.00

$16.00 $4,560.00

$15.00 $7,125.00

$45.00 $7,425.00

$3.00 $345.00

$4.00 $520.00

$4.00 $400.00

$400.00 $400.00

$6.00 $1,860.00

$25.00 $2,000.00

$1,100.00 $1,100.00

$175.00 $1,925.00

$0.10 $34.50

$575.00 $6,325.00

$40.00 $880.00

$1,300.00 $10,400.00

$850.00 $13,600.00

$1,250.00 $5,000.00

$700.00 $4,200.00

$250.00 $1,000.00

$1.25 $1,212.50

$1.75 $1,750.00

$2.15 $3,289.50

$3,400.00 $3,400.00

$5.50 $3,162.50

$2,000.00 $4,000.00

$23,000.00 $23,000.00

$2,000.00 $4,000.00

$12,000.00 $36,000.00
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BID TAB FOR: White Pond Phase 3 FILE NO. 2011-026-00

BID DATE:  December 23, 2015 CODE:  4060-P11010

30 633 CABINET FOUNDATION, AS PER PLAN 3 EA $1,520.00 $4,560.00

31 633 CONTROLLER WORK PAD, AS PER PLAN 3 EA $414.00 $1,242.00

32 633

UNINTERRUPTIBLE POWER SUPPLY, (UPS), 1000 

WATT, LESS ENCLOSURE, AS PER PLAN 3 EA $3,700.00 $11,100.00

33 633 CONTROLLER ITEM MISC.: PREEMPTION 3 EA $11,000.00 $33,000.00

34 633

FIBER OPTIC ETHERNET TRANSCIEVER, AS PER 

PLAN 3 EA $1,200.00 $3,600.00

35 632 FIBER OPTIC CABLE, 18 FIBER 600 FT $3.60 $2,160.00

36 632 TERMINATION PANEL, 12 FIBER, AS PER PLAN 2 EA $340.00 $680.00

37 632 FIBER OPTIC CONNECTOR, AS PER PLAN 24 EA $110.00 $2,640.00

38 632

FIBER OPTIC CABLE, MISC.: FIBER OPTIC PATCH 

CORD (LC-LC DUPLEX, SINGLE-MODE, 6 FEET) 3 EA $140.00 $420.00

39 632 VIDEO DETECTION SYSTEM, AS PER PLAN 3 EA $18,540.00 $55,620.00

40 632 REMOVAL OF TRAFFIC SIGNAL INSTALLATION 1 EA $2,000.00 $2,000.00

MAINTENANCE OF TRAFFIC

41 614 MAINTAINING TRAFFIC 1 LUMP $20,000.00 $20,000.00

42 613

UNIFORMED LAW ENFORCEMENT OFFICER WITH 

PATROL CAR 60 HOUR $68.00 $4,080.00

MISCELLANEOUS

43 623 CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP $4,000.00 $4,000.00

44 624 MOBILIZATION 1 LUMP $10,100.00 $10,100.00

45 103.05 CONTRACT PERFORMANCE BOND 1 LUMP $5,000.00 $5,000.00

Unofficial Construction Cost $273,611.00

ALTERNATE #1

ALT#1 633

CONTROLLER ITEM MISC.:  PREEMPTION (SONEM 

2000) 3 EACH $12,000.00 $36,000.00

ALTERNATE #2

ALT#2 632

VIDEO DETECTION SYSTEM, AS PER PLAN, 

AUTOSCOPE ENCORE 3 EA $18,540.00 $55,620.00

ALTERNATE #3

ALT#3 633

UNINTERRUPTIBLE POWER SERVICE (UPS), AS PER 

PLAN, CLARY SP1000SN 3 EA $4,000.00 $12,000.00

$1,650.00 $4,950.00

$1,500.00 $4,500.00

$3,500.00 $10,500.00

$4,700.00 $14,100.00

$2,200.00 $6,600.00

$4.00 $2,400.00

$725.00 $1,450.00

$75.00 $1,800.00

$100.00 $300.00

$19,500.00 $58,500.00

$3,000.00 $3,000.00

$8,000.00 $8,000.00

$68.00 $4,080.00

$1,500.00 $1,500.00

$10,000.00 $10,000.00

$7,000.00 $7,000.00

$287,694.00

$4,800.00 $14,400.00

$22,300.00 $66,900.00

$6,900.00 $20,700.00
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BID TAB FOR: White Pond Phase 3 FILE NO. 2011-026-00

BID DATE:  December 23, 2015 CODE:  4060-P11010

TOTAL CONSTRUCTION COSTS $273,611.00

+/- ENGINEER'S ESTIMATE

ALTERNATE #1

TOTAL CONSTRUCTION COSTS $36,000.00

+/- ENGINEER'S ESTIMATE

ALTERNATE #2

TOTAL CONSTRUCTION COSTS $55,620.00

+/- ENGINEER'S ESTIMATE

ALTERNATE #3

TOTAL CONSTRUCTION COSTS $12,000.00

+/- ENGINEER'S ESTIMATE

*Ref #30 correction not initialed or dated.

**Ref #37 Estimated Quantity and Unit is incorrect…Total Item Cost is incorrect. Contractor Equal Employment Opportunity Certification not signed.

   ODOT's Job LPA Template "has/has not" not circled.

***Ref #'s 21-23 corrections initialed but not dated. Ref #23 total is incorrect. Ref #44 correction initialed but not dated.

****Statement of Bidder's Qualifications-notary not signed. Bidder Employment Practices RPT(2) not signed(pg1). Contractor Equal Employment Opportunity Certification not signed. ODOT's 2013 LPA Template "has/has not" not circled.

$287,694.00

+5.1%

$14,400.00

-60.0%

$66,900.00

+20.3%

$20,700.00

+72.5%

****Statement of Bidder's Qualifications-notary not signed. Bidder Employment Practices RPT(2) not signed(pg1). Contractor Equal Employment Opportunity Certification not signed. ODOT's 2013 LPA Template "has/has not" not circled.
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October 9, 2015

ITEM

NO. ITEM ITEM QTY. UNIT UNIT COST COST ITEM EXT.

ROADWAY

1 201 CLEARING AND GRUBBING 1 LUMP $2,000.00 $2,000.00 11000

2 456 CONCRETE WALK, 6 INCHES THICK 285 SF $5.50 $1,567.50 13000

3 456 CURB RAMPS 475 SF $14.00 $6,650.00 52000

PAVEMENT

4 455 COMBINATION CURB AND GUTTER 165 FT $18.00 $2,970.00 26000

TRAFFIC SIGNALS

5 625 2" SCHEDULE 40 PVC CONDUIT, NOT ENCASED 115 FT $7.00 $805.00 25408

6 625 3" SCHEDULE 40 PVC CONDUIT, NOT ENCASED 130 FT $9.00 $1,170.00 25504

7 625 3" SCHEDULE 40 PVC CONDUIT, ENCASED (TRAFFIC) 100 FT $15.00 $1,500.00 25802

8 625 LUMINAIRE 1 EA $410.00 $410.00 26250

9 625 TRENCHING AND BACKFILL, 42" DEEP (TRAFFIC) 310 FT $6.00 $1,860.00 29000

10 625 TRENCH IN PAVED AREA, TYPE A 80 FT $35.00 $2,800.00 29500

11 625 PULL BOX, 725.06, 24"X36" 1 EA $966.00 $966.00 31430

12 625 GROUND ROD 11 EA $180.00 $1,980.00 32000

13 625 PLASTIC CAUTION TAPE 345 FT $0.60 $207.00 36000

14 630 SIGN HANGER ASSEMBLY, MAST ARM, AS PER PLAN 11 EA $280.00 $3,080.00 79101

15 630 SIGN, FLAT SHEET 22 SF $18.00 $396.00 80100

16 629 STREET NAME SIGN 8 EA $114.00 $912.00 80510

17 632 VEHICULAR SIGNAL HEAD, (LED) YELLOW, 3-SECTION, 12" LENS, 1-WAY, WITH 

BACKPLATE, AS PER PLAN
16 EA $803.00 $12,848.00 04913

18 632 VEHICULAR SIGNAL HEAD, (LED) YELLOW, 5-SECTION, 12" LENS, 1-WAY, WITH 

BACKPLATE, AS PER PLAN
4 EA $1,225.00 $4,900.00 04921

19 632 PEDESTRIAN SIGNAL HEAD, (LED), TYPE D2, AS PER PLAN 6 EA $608.00 $3,648.00 20721

20 632 PEDESTRIAN PUSH BUTTON, AS PER PLAN 4 EA $275.00 $1,100.00 26001

21 632 SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG 970 FT $1.50 $1,455.00 40200

22 632 SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG 1,000 FT $2.50 $2,500.00 40500

23 632 SIGNAL CABLE, 7 CONDUCTOR NO. 14 AWG 1,530 FT $2.40 $3,672.00 40700

24 632 SIGNAL SUPPORT FOUNDATION 1 EA $2,200.00 $2,200.00 64010

25 632 POWER CABLE, 3 CONDUCTOR NO. 4 AWG 575 FT $5.50 $3,162.50 69300

26 632 POWER SERVICE, AS PER PLAN 2 EA $1,622.00 $3,244.00 70001

27 632 COMBINATION SIGNAL SUPPORT, TYPE TC-12.30 DESIGN 9 POLE, WITH MAST 

ARMS
1 EA $11,000.00 $11,000.00 77082

28 632 SIGNALIZATION, MISC.: FOUNDATION TEST HOLES 2 EA $403.00 $806.00 90400

29 633 CONTROLLER UNIT, TYPE TS2/A2 WITH CABINET, TYPE TS1, AS PER PLAN 3 EA $11,200.00 $33,600.00 01581

30 633 CABINET FOUNDATION, AS PER PLAN 3 EA $1,520.00 $4,560.00 67101

31 633 CONTROLLER WORK PAD, AS PER PLAN 3 EA $414.00 $1,242.00 67201

32 633 UNINTERRUPTIBLE POWER SUPPLY, (UPS), 1000 WATT, LESS ENCLOSURE, AS 

PER PLAN
3 EA $3,700.00 $11,100.00 75001

33 633 CONTROLLER ITEM MISC.: PREEMPTION 3 EA $11,000.00 $33,000.00 99000

34 633 FIBER OPTIC ETHERNET TRANSCIEVER, AS PER PLAN 3 EA $1,200.00 $3,600.00

35 632 FIBER OPTIC CABLE, 18 FIBER 600 FT $3.60 $2,160.00 20000

36 632 TERMINATION PANEL, 12 FIBER, AS PER PLAN 2 EA $340.00 $680.00 34013

37 632 FIBER OPTIC CONNECTOR, AS PER PLAN 24 EA $110.00 $2,640.00 37501

38 632 FIBER OPTIC CABLE, MISC.: FIBER OPTIC PATCH CORD (LC-LC DUPLEX, SINGLE-

MODE, 6 FEET)
3 EA $140.00 $420.00 98000

39 632 VIDEO DETECTION SYSTEM, AS PER PLAN 3 EA $18,540.00 $55,620.00 30001

40 632
REMOVAL OF TRAFFIC SIGNAL INSTALLATION

1 EA $2,000.00 $2,000.00

MAINTENANCE OF TRAFFIC

41 614 MAINTAINING TRAFFIC 1 LUMP $20,000.00 $20,000.00 11000

42 613 UNIFORMED LAW ENFORCEMENT OFFICER WITH PATROL CAR 60 HOUR $68.00 $4,080.00 11110

MISCELLANEOUS

43 623 CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP $4,000.00 $4,000.00 10000

44 624 MOBILIZATION 1 LUMP $10,100.00 $10,100.00 10000

45 103.05 CONTRACT PERFORMANCE BOND 1 LUMP $5,000.00 $5,000.00

ESTIMATED CONSTRUCTION COST TOTAL $273,611.00

ALTERNATE BID ITEMS

1 633 CONTROLLER ITEM MISC.:  PREEMPTION (SONEM 2000) 3 EACH $12,000.00 $36,000.00 99000

REPLACES LINE ITEM 33 IN BASE BID

2 632 VIDEO DETECTION SYSTEM, AS PER PLAN, AUTOSCOPE ENCORE 3 EACH $20,000.00 $60,000.00 30001

REPLACES LINE ITEM 39 IN BASE BID

3 633 UNINTERRUPTIBLE POWER SERVICE (UPS), AS PER PLAN, CLARY SP1000SN 3 EA $4,000.00 $12,000.00 75001

REPLACES LINE ITEM 32 IN BASE BID

PREPARED BY KCI ASSOCIATES OF OHIO, P.A.
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WHITE POND DRIVE PHASE 3, CITY OF AKRON, PID 90890

ESTIMATED CONSTRUCTION COST - FINAL







BIDDING SCHEDULE FOR: White Pond Phase 3

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 201 CLEARING AND GRUBBING 1 LS

2 456 CONCRETE WALK, 6 INCHES THICK 285 SF

3 456 CURB RAMPS 475 SF

PAVEMENT

4 455 COMBINATION CURB AND GUTTER 165 FT

TRAFFIC SIGNALS

5 625

2" SCHEDULE 40 PVC CONDUIT, NOT 

ENCASED 115 FT

6 625

3" SCHEDULE 40 PVC CONDUIT, NOT 

ENCASED 130 FT

7 625

3" SCHEDULE 40 PVC CONDUIT, ENCASED 

(TRAFFIC) 100 FT

8 625 LUMINAIRE 1 EA

9 625

TRENCHING AND BACKFILL, 42" DEEP 

(TRAFFIC) 310 FT

10 625 TRENCH IN PAVED AREA, TYPE A 80 FT

11 625 PULL BOX, 725.06, 24"X36" 1 EA

12 625 GROUND ROD 11 EA

13 625 PLASTIC CAUTION TAPE 345 FT

14 630

SIGN HANGER ASSEMBLY, MAST ARM, AS 

PER PLAN 11 EA

15 630 SIGN, FLAT SHEET 22 SF

16 629 STREET NAME SIGN 8 EA

17 632

VEHICULAR SIGNAL HEAD, (LED) YELLOW, 

3-SECTION, 12" LENS, 1-WAY, WITH 

BACKPLATE, AS PER PLAN 16 EA



BIDDING SCHEDULE FOR: White Pond Phase 3

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

18 632

VEHICULAR SIGNAL HEAD, (LED) YELLOW, 

5-SECTION, 12" LENS, 1-WAY, WITH 

BACKPLATE, AS PER PLAN 4 EA

19 632

PEDESTRIAN SIGNAL HEAD, (LED), TYPE 

D2, AS PER PLAN 6 EA

20 632 PEDESTRIAN PUSH BUTTON, AS PER PLAN 4 EA

21 632

SIGNAL CABLE, 2 CONDUCTOR, NO. 14 

AWG 970 FT

22 632

SIGNAL CABLE, 5 CONDUCTOR, NO. 14 

AWG 1,000 FT

23 632

SIGNAL CABLE, 7 CONDUCTOR NO. 14 

AWG 1,530 FT

24 632 SIGNAL SUPPORT FOUNDATION 1 EA

25 632 POWER CABLE, 3 CONDUCTOR NO. 4 AWG 575 FT

26 632 POWER SERVICE, AS PER PLAN 2 EA

27 632

COMBINATION SIGNAL SUPPORT, TYPE TC-

12.30 DESIGN 9 POLE, WITH MAST ARMS 1 EA

28 632

SIGNALIZATION, MISC.: FOUNDATION TEST 

HOLES 2 EA

29 633

CONTROLLER UNIT, TYPE TS2/A2 WITH 

CABINET, TYPE TS1, AS PER PLAN 3 EA

30 633 CABINET FOUNDATION, AS PER PLAN 3 EA

31 633 CONTROLLER WORK PAD, AS PER PLAN 3 EA

32 633

UNINTERRUPTIBLE POWER SUPPLY, (UPS), 

1000 WATT, LESS ENCLOSURE, AS PER 

PLAN 3 EA

33 633 CONTROLLER ITEM MISC.: PREEMPTION 3 EA

34 633

FIBER OPTIC ETHERNET TRANSCIEVER, 

AS PER PLAN 3 EA

35 632 FIBER OPTIC CABLE, 18 FIBER 600 FT

36 632

TERMINATION PANEL, 12 FIBER, AS PER 

PLAN 2 EA

37 632 FIBER OPTIC CONNECTOR, AS PER PLAN 24 EA



BIDDING SCHEDULE FOR: White Pond Phase 3

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

38 632

FIBER OPTIC CABLE, MISC.: FIBER OPTIC 

PATCH CORD (LC-LC DUPLEX, SINGLE-

MODE, 6 FEET) 3 EA

39 632 VIDEO DETECTION SYSTEM, AS PER PLAN 3 EA

40 632

REMOVAL OF TRAFFIC SIGNAL 

INSTALLATION 1 EA

MAINTENANCE OF TRAFFIC

41 614 MAINTAINING TRAFFIC 1 LS

42 613

UNIFORMED LAW ENFORCEMENT 

OFFICER WITH PATROL CAR 60 HOUR $68.00 $4,080.00

MISCELLANEOUS

43 623

CONSTRUCTION LAYOUT STAKES AND 

SURVEYING 1 LS

44 624 MOBILIZATION 1 LS

45 103.05 CONTRACT PERFORMANCE BOND 1 LS

UNOFFICIAL CONSTRUCTION COST  ALT. #1

ALTERNATE #1

ALT 1
633

CONTROLLER ITEM MISC.:  PREEMPTION 

(SONEM 2000) 3 EACH

UNOFFICIAL CONSTRUCTION COST  ALT. #2

ALTERNATE #2

ALT 2
632

VIDEO DETECTION SYSTEM, AS PER PLAN, 

AUTOSCOPE ENCORE 3 EA

UNOFFICIAL CONSTRUCTION COST  ALT. #3

ALTERNATE #3

ALT 3
633

UNINTERRUPTIBLE POWER SERVICE 

(UPS), AS PER PLAN, CLARY SP1000SN 3 EA

                                      DENOTES LS SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST 

BE INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

13



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

94

95

96

14



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

97

98

99

100

101

102

103

104

105

106

107

108

109

110

111

112

113

114

115

116

117

118

119

120

121

122

123

124

125

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER
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FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:
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